
BID TABULATION: PAGE 1 OF 3

SOLICITATION # VA69D-13-B-0230

VA PROJECT NO: 537-12-163 CURRENT (Verion) DATE (date)

VA PROJECT NAME: Replace Obsolete/ Inadequate Electric Panels 

Item A-Lump sum amount for all phases (XI, XII, & XIII)

A B C D E F G H
DIVISION of WORK DESCRIPTION OF WORK  SCHEDULED VALUE 

(D+E+F+G) 

 TOTAL MATERIAL COST  TOTAL EQUIPMENT AND 

RENTAL COST 

 NON-SDVOSB LABOR 

COST 

 SDVOSB LABOR COST 

(25% PERFORMANCE 

REQUIREMENT) 

 LIST ALL SUBCONTRACTORS YOU ARE PROPOSING TO 

CONTRACT WITH FOR EACH LINE 

00 01 10 General Requirements -$                               -$                               -$                               -$                               -$                               

01 32 16.15
Project Schedules

-$                               -$                               -$                               -$                               -$                               

02 41 00 Demolition
-$                               -$                               -$                               -$                               -$                               

07 84 00 Fire stopping
-$                               -$                               -$                               -$                               -$                               

07 92 00 Joint Sealants
-$                               -$                               -$                               -$                               -$                               

08 11 13 Hollow Metal Doors and Frames
-$                               -$                               -$                               -$                               -$                               

08 71 00 Door Hardware
-$                               -$                               -$                               -$                               -$                               

09 22 16 Non-Structural Metal Framing
-$                               -$                               -$                               -$                               -$                               

09 29 00 Gypsum Board
-$                               -$                               -$                               -$                               -$                               

09 51 00 Acoustical Ceilings
-$                               -$                               -$                               -$                               -$                               

09 91 00 Painting
-$                               -$                               -$                               -$                               -$                               

26 05 11 Requirements for Electrical Installations
-$                               -$                               -$                               -$                               -$                               

26 05 21 Low-Voltage Electrical Power Conductors and Cables 
-$                               -$                               -$                               -$                               -$                               

26 05 26 Grounding and Bonding for Electrical Systems
-$                               -$                               -$                               -$                               -$                               

26 05 33 Raceway and Boxes for Electrical Systems
-$                               -$                               -$                               -$                               -$                               

26 05 71 Electrical System Protective Device Study
-$                               -$                               -$                               -$                               -$                               

26 08 00 Commissioning of Electrical Systems
-$                               -$                               -$                               -$                               -$                               

26 24 16 Panelboards
-$                               -$                               -$                               -$                               -$                               

Bid Bond
-$                               -$                               -$                               -$                               -$                               

Performance & Payment Bonds
-$                               -$                               -$                               -$                               -$                               

Insurance
-$                               -$                               -$                               -$                               -$                               

General Contractor Overhead
-$                               -$                               -$                               -$                               -$                               

General Contractor Fee
-$                               -$                               -$                               -$                               -$                               

TOTALS:  -$                       -$                       -$                       -$                       -$                       

TRANSFER THIS FIGURE TO THE BIDDING SCHEDULE PAGE.

% SDVOSB PERFORMANCE REQUIREMENT



BID TABULATION: PAGE 2 OF 3 Y

SOLICITATION # VA69D-13-B-0230

VA PROJECT NO: 537-12-163 CURRENT (Verion) DATE (date)

VA PROJECT NAME: Replace Obsolete/ Inadequate Electric Panels 

Item B.1: Same as Item A, but delete all work associated with Phase XI.Lump sum amount for all phases (XI, XII, & XIII)

A B C D E F G H
DIVISION of WORK DESCRIPTION OF WORK  SCHEDULED VALUE 

(D+E+F+G) 

 TOTAL MATERIAL COST  TOTAL EQUIPMENT AND 

RENTAL COST 

 NON-SDVOSB LABOR 

COST 

 SDVOSB LABOR COST 

(25% PERFORMANCE 

REQUIREMENT) 

 LIST ALL SUBCONTRACTORS YOU ARE PROPOSING TO 

CONTRACT WITH FOR EACH LINE 

00 01 10 General Requirements -$                               -$                               -$                               -$                               -$                               

01 32 16.15
Project Schedules

-$                               -$                               -$                               -$                               -$                               

02 41 00 Demolition
-$                               -$                               -$                               -$                               -$                               

07 84 00 Fire stopping
-$                               -$                               -$                               -$                               -$                               

07 92 00 Joint Sealants
-$                               -$                               -$                               -$                               -$                               

08 11 13 Hollow Metal Doors and Frames
-$                               -$                               -$                               -$                               -$                               

08 71 00 Door Hardware
-$                               -$                               -$                               -$                               -$                               

09 22 16 Non-Structural Metal Framing
-$                               -$                               -$                               -$                               -$                               

09 29 00 Gypsum Board
-$                               -$                               -$                               -$                               -$                               

09 51 00 Acoustical Ceilings
-$                               -$                               -$                               -$                               -$                               

09 91 00 Painting
-$                               -$                               -$                               -$                               -$                               

26 05 11 Requirements for Electrical Installations
-$                               -$                               -$                               -$                               -$                               

26 05 21 Low-Voltage Electrical Power Conductors and Cables 
-$                               -$                               -$                               -$                               -$                               

26 05 26 Grounding and Bonding for Electrical Systems
-$                               -$                               -$                               -$                               -$                               

26 05 33 Raceway and Boxes for Electrical Systems
-$                               -$                               -$                               -$                               -$                               

26 05 71 Electrical System Protective Device Study
-$                               -$                               -$                               -$                               -$                               

26 08 00 Commissioning of Electrical Systems
-$                               -$                               -$                               -$                               -$                               

26 24 16 Panelboards
-$                               -$                               -$                               -$                               -$                               

Bid Bond
-$                               -$                               -$                               -$                               -$                               

Performance & Payment Bonds
-$                               -$                               -$                               -$                               -$                               

Insurance
-$                               -$                               -$                               -$                               -$                               

General Contractor Overhead
-$                               -$                               -$                               -$                               -$                               

General Contractor Fee
-$                               -$                               -$                               -$                               -$                               

TOTALS:  -$                       -$                       -$                       -$                       -$                       

TRANSFER THIS FIGURE TO THE BIDDING SCHEDULE PAGE.

% SDVOSB PERFORMANCE REQUIREMENT



BID TABULATION: PAGE 3 OF 3 Y

SOLICITATION # VA69D-13-B-0230

VA PROJECT NO: 537-12-163 CURRENT (Verion) DATE (date)

VA PROJECT NAME: Replace Obsolete/ Inadequate Electric Panels 

Item B.2: Same as Item A, but delete all work associated with Phase XI & Phase XII.

A B C D E F G H
DIVISION of WORK DESCRIPTION OF WORK  SCHEDULED VALUE 

(D+E+F+G) 

 TOTAL MATERIAL COST  TOTAL EQUIPMENT AND 

RENTAL COST 

 NON-SDVOSB LABOR 

COST 

 SDVOSB LABOR COST 

(25% PERFORMANCE 

REQUIREMENT) 

 LIST ALL SUBCONTRACTORS YOU ARE PROPOSING TO 

CONTRACT WITH FOR EACH LINE 

00 01 10 General Requirements -$                               -$                               -$                               -$                               -$                               

01 32 16.15
Project Schedules

-$                               -$                               -$                               -$                               -$                               

02 41 00 Demolition
-$                               -$                               -$                               -$                               -$                               

07 84 00 Fire stopping
-$                               -$                               -$                               -$                               -$                               

07 92 00 Joint Sealants
-$                               -$                               -$                               -$                               -$                               

08 11 13 Hollow Metal Doors and Frames
-$                               -$                               -$                               -$                               -$                               

08 71 00 Door Hardware
-$                               -$                               -$                               -$                               -$                               

09 22 16 Non-Structural Metal Framing
-$                               -$                               -$                               -$                               -$                               

09 29 00 Gypsum Board
-$                               -$                               -$                               -$                               -$                               

09 51 00 Acoustical Ceilings
-$                               -$                               -$                               -$                               -$                               

09 91 00 Painting
-$                               -$                               -$                               -$                               -$                               

26 05 11 Requirements for Electrical Installations
-$                               -$                               -$                               -$                               -$                               

26 05 21 Low-Voltage Electrical Power Conductors and Cables 
-$                               -$                               -$                               -$                               -$                               

26 05 26 Grounding and Bonding for Electrical Systems
-$                               -$                               -$                               -$                               -$                               

26 05 33 Raceway and Boxes for Electrical Systems
-$                               -$                               -$                               -$                               -$                               

26 05 71 Electrical System Protective Device Study
-$                               -$                               -$                               -$                               -$                               

26 08 00 Commissioning of Electrical Systems
-$                               -$                               -$                               -$                               -$                               

26 24 16 Panelboards
-$                               -$                               -$                               -$                               -$                               

Bid Bond
-$                               -$                               -$                               -$                               -$                               

Performance & Payment Bonds
-$                               -$                               -$                               -$                               -$                               

Insurance
-$                               -$                               -$                               -$                               -$                               

General Contractor Overhead
-$                               -$                               -$                               -$                               -$                               

General Contractor Fee
-$                               -$                               -$                               -$                               -$                               

TOTALS:  -$                       -$                       -$                       -$                       -$                       

TRANSFER THIS FIGURE TO THE BIDDING SCHEDULE PAGE.

% SDVOSB PERFORMANCE REQUIREMENT


